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1. Introduction 
 

Except as modified herein, this work shall be in accordance with the 1996 
Standard Specifications for Construction, Special Provisions, Supplemental 
Specifications and other documents referenced in this special provision. The 
Contractor is responsible for quality control and shall establish and maintain an 
effective quality control system in compliance with current Department 
procedures contained in, but not limited to, the Michigan Construction Manual 
and the MDOT Quality Assurance Procedures Manual.  The quality control 
system shall detail  plans, procedures, and organization necessary to produce an 
end product that complies with the contract requirements.  The system shall cover 
all warranty related construction operations under the control of the Contractor 
both on-site and off-site.   

 
2. Contractor Quality Control Plan 
 

Contractor Quality Control (CQC) shall be the means by which the Contractor 
ensures that the warranty related construction, including that done by subcontractors, 
fabricators, and suppliers, complies with the requirements of the contract. This applies 
only to those warrantied items within this contract.  The controls shall be adequate to 
cover all construction operations, including both on-site and off-site, and will be keyed to 
the proposed construction sequence.   
 

The Engineer shall be allowed access to all work in progress and all phases of the 
ongoing CQC plan for the purpose of Assurance review and testing.  Assurance 
reviews and testing will be used for the purpose of making independent checks on 
the reliability of the Contractor=s testing and acceptance procedures in accordance 
with the CQC plan and not for determining the quality and acceptability of the 
materials and workmanship directly. 

 
The CQC plan shall include, as a minimum, the following to cover on-site and off-site 
aspects of all construction operations under the control of the Contractor.  
 
 
 



 
1. CQC System Manager (CQCSM).-The CQC plan shall identify one person as the 

CQCSM who shall be the sole contact with MDOT regarding quality control.  The 
CQCSM shall be responsible for quality control on all construction phases of the project.  
The CQCSM must be on site during the active portion of the contract involving the 
warranty related items. 

       
2. Construction & Warranty.-The Construction and Warranty portion of the CQC plan 

shall contain a listing of the procedures and records to be used to properly inspect and test 
the project in accordance with the contract.  The construction portion of the CQC plan 
shall include, as a minimum, the following: 

   
A) A list of work items covered by the warranty to be tested. 

 
B) A list of standard test procedures (ASTM, AASHTO or MDOT).  

 
C) Frequency of test. 

 
D) Quantity represented by test and location of item on the project. 

 
E) Method used to document that items have been tested and/or constructed 

to conform to project plans and specifications. 
 

F) Procedure for handling any detected noncompliance with the CQC 
requirement. 

 
G) Time frame for distribution of test results and project documentation. 

 
H) Name and address of the testing facility(s) to be used.   

3. Approval of CQC Plan.-Acceptance of the Contractor's CQC plan is required prior to 
start of the work items covered by the warranty.  The Department will have five work 
days to review the Contractor's CQC Plan to determine acceptability.  The start of the 
construction of the items of work covered by the warranty will not be allowed until the 
CQC Plan is accepted in writing by the Engineer. Delays due to the Contractor's inability 
to submit an acceptable CQC Plan shall not be a basis for an extension of time without 
liquidated damages.   

 
4. Changing the CQC Plan.- If the Department determines after final approval of the CQC 

plan that the Contractor's performance on the project is unsatisfactory, the Department 
reserves the right to require the Contractor to make changes in its CQC plan at no 
additional cost to the department.   The Contractor may be required to suspend all work 
operations until the plan is changed and approved. 

 
After final approval of the CQC plan, the Contractor can not change the plan without 
prior written approval of the Engineer.  Any requested changes must be done in writing. 
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5. Measurement and Payment 
 

Contractor Quality Control, as specified in this Special Provision, will be  included in the 
cost of the project.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



 
 
 
 MICHIGAN 
 DEPARTMENT OF TRANSPORTATION 
 
 SPECIAL PROVISION 
 FOR 
 MODIFICATIONS TO SECTION 502  
 OF THE 1996 STANDARD SPECIFICATIONS 
 (BITUMINOUS PAVEMENT WARRANTY) 
  
C&T:MF 1 of 1 REVISED: 12-21-98 
 C&T:APPR:MF:JTL 02-26-98 
 

a. Description.-This special provision redefines all references to AInspector@ and/or 
AEngineer@ within Sections 502 of the 1996 Standard Specifications for Construction to conform 
with the bituminous overly warranty and Contractor quality control provisions of this contract.  
The authority of the Engineer detailed in Subsection 104.01 shall not change in any way as a 
result of these modifications.  These changes will not invalidate in any way the warranty 
provisions stated within this contract.     
 

b. Modification.-All references to AInspector@ and/or AEngineer@ within these specifications 
shall be deleted and replaced with AContractor@ for the items referenced in the Bituminous 
Overlay Pavement Warranty. 

 
c. Addition.-The Contractor is hereby notified that AContractor@, within the above 

specifications, will replace AInspector@ and/or AEngineer@.  This portion of the Specification, 
formerly the primary responsibility of the Inspector or Engineer as defined in Division 1, 
shall become the initial responsibility of the Contractor, with the secondary responsibility 
of the Inspector or Engineer.  

 
The Contractor=s additional responsibility will be to inform the Engineer of any actions taken 

by him as a result of  the above changes.  
 

 
 

 
 
 
 
 
 
 
 

 
 
 



 
 
 
 
 MICHIGAN 
 DEPARTMENT OF TRANSPORTATION 
 
 SPECIAL PROVISION 
 FOR 
 DOCUMENTATION OF BITUMINOUS CONSTRUCTION ITEMS 

(English) 
 
C&T:MF 1 of 4 REVISED: 06-15-99 
 C&T:APPR:JTL:MLL 02-20-98 
 

a. Description.-This special provision outlines the documentation that will be required 
from the Contractor to fulfill the contract requirements.  This documentation is in addition to the 
requirements for the Contractor=s Quality Control plan outlined within this proposal. 
 

b. Materials.-None. 
 

c. Pre-Production Meeting.-A pre-paving meeting between the Contractor and Engineer 
will be held prior to beginning work.  The agenda for this meeting will include: 

 
$ 

Review of the Contractor=s detailed work schedule. 
$ 

Review of the traffic control plan. 
$ 

Review of the Contractor=s Daily Report, and associated documentation to be 
submitted to project office. 

$ 
Review of QC/QA requirements. 

 
c. Documentation.-The Contractor shall provide the Engineer with a daily report including 

the following information: 
 

C Control Section, Project Number, County, Route, Resident Engineer  
C Date, Air Temperature, Weather (a.m., p.m.) 
C Beginning and Ending Stations for the Day 
C Length (ft), Width (ft), Area (ft2), tons of mixture placed, average yield for the 

day 
$ 

(#/syd), Yields for five (5) truckloads, Gallons of emulsion placed 
C Traffic control setup, Checks of traffic control and any modifications or 

deficiencies corrected 
C Any unique or different situations on the project 
C Contractor=s Signature 



 
 
 
 

This is in addition to the documentation that is required for the Contractor=s Quality Control 
plan as outlined in the Manual for the Certification of AThe Hot Mix Asphalt Plants@ and the 
special provision for Bituminous Mixture and Pavement Density Acceptance. 
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Items which are not under the warranty will require either certification or testing and proper 
documentation. 
 
e. 

Traffic Control.-Traffic control shall be in accordance with the specifications and 
special provisions in this contract. 
 

f. Measurement and Payment.-There will be no payment for documentation.  It is 
considered to be included in other items of contract work. 
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 CONTRACTOR=S DAILY REPORT 
 
 Weather 

 
Contractor 

 
Route 

 
AM 

 
PM 

 
Temperature 

 
Subcontractor 
 

 
County 

 
Low 

 
High 

 
 
Federal Number 
 

 
Control Section 

 
Job Number 

 
Project Engineer 

 
 
CONTRACT ITEMS AS CONSTRUCTED 
 

 
Item Number 

 
 

Item Description 

 
 
Quantity 

 
 
Unit 

 
  
Location 

 
 
  Remarks 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

MATERIALS USED 
 

Material Description 
 
 Quanti
ty 

 
 Unit 
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Equipment/Number 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Preparer=s Name 
 
 

 
Preparer=s  Signature 

 
Report Date 

 
Day 

 
Report No. 

 
  SKETCHES, COMPUTATIONS, REMARKS, ETC. 
 
 
 
 
 
 
 
 
 
 
 

 
 
 TRAFFIC CONTROL DEVICES AND PLACEMENT 
 (Include modifications, staging, and lines checked) 
 
 
 
 
 
 

YIELD CALCULATIONS 
 
 Load 

 
 Station-Station 

 
 Length 

 
 
W 

 
 Ar
ea 

 
 Net 
Weight 

 
 
 Yield 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
DAILY TOTALS 

 
 

 
 

 
 

 
 

 
 

 
 
 UNUSUAL CONDITIONS, ACCIDENTS OR INCIDENTS 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION  

FOR 
BITUMINOUS PAVEMENT WARRANTY ON M-46 

 
DES:SCB     1 of 12 12-10-98 

C&T:APPR:MF:JTL 12-16-98 
 

1.0  General.   
This special provision describes a materials and workmanship warranty. This warranty applies to the bituminous 
pavement surface from the east village limits of Carsonville to Goetze Road. 
 
The pavement surface, as addressed by this special provision, includes the total thickness of bituminous material 
placed on the driving lanes and shoulders. 
 
The warranty documents shall include the warranty form, initial acceptance form, warranty bond form along with 
this special provision.  
 
This Special Provision shall not be construed as extending or otherwise affecting the claim process and statute of 
limitation applicable to the contract. 
 
This Special Provision references the 1996 Standard Specifications for Construction.  
 
2.0  Warranty Bond. 
Warranty Bond. - The security, furnished by the contractor and the contractor=s surety, 
guarantees that the pavement surface installed under the contract will be free of defects in materials and/or 
workmanship during the specified warranty period. 
 
The warranty bond shall be a single term three (3) year warranty bond with an effective starting date of the 
Acceptance Date of Construction.  
 
The contractor shall furnish a warranty bond for a period of three (3) years per above conditions in an amount 
equal to 25 percent of the contract value of the items listed below. The warranty period shall be three (3) years. 
 
Pay Item          Pay Unit          Bituminous Mixture - 

5E3       ton 
Bituminous Mixture - 4E3       ton 
Bituminous Mixture - 3E3       ton 
 
3.0  Rights and Responsibilities of the Department. 
The Department: 

a.   is responsible for monitoring the pavement, defined above in Section 1.0 during the warranty period and 
will provide the contractor copies of all written reports of the observed condition as it relates to the warranty 
requirements. 
b.  is responsible for notifying the contractor, in writing, of any required corrective action as specified by the 
warranty. 
c.   reserves the right to approve the date(s) requested by the contractor to perform corrective action as 
specified by the warranty. 
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d.  reserves the right to approve all materials and methods used in the corrective action as specified by the 
warranty. 
e.  reserves the right to determine if corrective action  performed by the contractor meets Department 
specifications. 
f.  reserves the right to perform, or have performed, routine maintenance during the warranty period. Any such 
routine maintenance will not relieve the contractor from meeting the warranty requirements of this Special 
Provision. 
g.  reserves the right, if the contractor is unable, to make immediate emergency repairs to the pavement  to 
prevent an unsafe road condition as determined by the Department.  The department will attempt to notify the 
contractor that action is required to address an unsafe condition.  However, should the contractor be unable to 
comply with this requirement, to the Department=s satisfaction and within the time frame required by the 
Department, the Department will perform,  or have performed any emergency repairs deemed necessary. Any 
such emergency repairs undertaken will not relieve the contractor from meeting the warranty requirements of 
this Special Provision. Any costs associated with the emergency repairs will be paid  by the contractor if it is 
determined the cause was from defective materials and/or workmanship. 
h.  shall document the condition of the pavement prior to emergency repairs. 
i.   is responsible for notifying the contractor, in writing, of any required joint field investigation that may result 
in corrective action. 

 
4.0  Responsibilities of the Contractor. 
The Contractor: 

a.  shall unconditionally warrant to the Department that the pavement shall be free of defects in materials and 
workmanship, as defined by the warranty requirements as set forth in this special provision, for the specified 
warranty period. This warranty and the Warranty Bond, shall be on forms furnished by the Department.  These 
completed forms shall be submitted to the Department prior to award of contract. 
b.  is responsible for performing all corrective action; including but not limited to traffic control and restoring 
all associated pavement features, such as pavement marking, shoulders, and adjacent lanes, at no additional 
cost to the Department.   c.  is responsible for replacing all temporary repairs, with Department approved 
materials and methods, resulting from the pavement being in noncompliance with the warranty requirements.   
d.  shall notify the Department and shall submit a written course of action proposing appropriate corrective 
measures for five (5) calender days prior to commencement of any corrective action, unless this work requires 
immediate emergency repairs as determined by the Department. 
e.  shall maintain traffic, for corrective action, as approved by the Department. 
f.  shall complete all corrective action in a neat and uniform manner and shall meet the requirements specified 
in the contract. 
g.  is required to supply to the Department original documentation pursuant to subsection 107.10 of the 1996 
Standard Specifications for Construction that all insurance required by the contract is in effect during the 
period(s) that any warranty work is being performed.  
h.  shall furnish to the Department, in addition to the regular performance and lien bond for the contract, 
supplemental performance and lien bonds covering any corrective action being performed.  These 
supplemental bonds shall be furnished to the Engineer, using Department approved forms, prior to beginning 
any corrective action in the amount required by the Department to cover said corrective action and be in all 
respects satisfactory and acceptable to the Department. 
i.  shall make repairs to the pavement prior to conclusion of the warranty period or within such other time 
frame as agreed to by the Department and the contractor after receiving notification from the Department that 
required corrective action is necessary, unless the Department notifies the contractor that immediate emergency 
repairs are necessary to prevent an unsafe road condition, in which event the contractor shall make said 
emergency repairs within a time frame required by the Department. 
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j.  is responsible for all costs of all emergency repairs to the pavement deemed necessary by the Department to 
prevent an unsafe road condition. 
k.  shall be liable during the warranty period in the same manner as  the contractor is currently liable for  
construction related activities with the Department pursuant to the Department=s 1996 Standard Specifications 
for Construction, including but not limited to subsections 103.06, 107.10 and 107.11 of said Standard 
Specifications. This liability shall arise and continue only during the period when the contractor is performing 
corrective action  associated with the warranty. This liability is in addition to the contractor performing and/or 
paying for any of the required corrective action, and shall include liability for injuries and/or damages and any 
expenses resulting therefrom which are not attributable to normal wear and tear of traffic and weather, but 
which are due to defective materials, faulty workmanship, and to the operations of the contractor as set forth 
more fully in subsections 103.06, 107.10, and 107.11 of the 1996 Standard Specifications for Construction.  

 
5.0  Initial Acceptance.  
Acceptance Date of Construction. - The date when the pavement surfaces described in Section 1.0 are 
completely constructed, accepted for traffic, and  determined by the Department to be in compliance with  the 
contract plans and specifications.  This date will constitute initial acceptance and will be the start date for the 
warranty period.  Generally, that portion of the proposed full-width or part-width roadway that fulfills the 
Accepted For Traffic criteria per Section 107.21 will qualify on this start date.  Initial acceptance may occur on 
different dates for different parts of the pavement depending on varying acceptance for traffic dates or stage 
construction sequences as applicable to the maintaining traffic requirements for this contract. 
 
For projects staged with future open to traffic dates on adjacent projects that are not a part of this contract, the 
acceptance date of construction will be the date that the pavement surfaces described in Section 1.0 are available 
for traffic as determined by the Engineer. 
In addition, the Engineer may accept  the  pavement if the Department has not determined compliance with 
specifications within a six week period after the pavement is available for traffic.  
 
At  the completion of each portion of the roadway qualifying for acceptance for traffic, the Department and 
contractor shall review the completed portion for compliance with the contract plans and specifications.  If the 
completed portion is determined by the Department to be in noncompliance, then the contractor shall repair and 
make good, at his own expense, any and all defects in materials or workmanship.  When the completed portion is 
determined by the Department to be in compliance, the Department and the contractor shall document and execute 
the initial acceptance on a form furnished by the Department.  The date on which this document is executed is the 
Acceptance Date of Construction.  The Department will send a copy of this initial acceptance document to the 
contractor=s Warranty Bond surety agent. 
 
Acceptance of pavement surfaces by the Department that used material from penalized lots will not relieve the 
contractor of meeting the warranty requirements for the pavement surface. 
 
6.0  Conflict Resolution Team. 
Conflict Resolution Team (CRT). - Shall be solely responsible for resolving disputes between the Department 
and the contractor regarding any noncompliance during the warranty period.  The CRT will render a decision 
based on a majority  vote. 
 

The CRT will consist of five members: 
a.  Two-selected, provided, and compensated by the Department. 
b.  Two-selected, provided, and compensated by the contractor. 
c.  One (third party) mutually selected by the Department and the contractor.  Compensation and expenses for 

the third party member will be equally shared by the Department and the contractor.  
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Changes in the membership of the CRT will be allowed subject to approval by the Department and the contractor. 
 
7.0  Warranty Requirements 
The contractor will warranty the pavement against defects in materials and/or workmanship. Two pavement 
condition parameters, surface distress and rutting will be monitored by the department to determine whether 
warranty action may be required.  
 
Corrective action will be required when all three criteria listed below are met. 
 
1. The specified threshold limit for a condition parameter is exceeded.  
 
2. The specified minimum number of segments are exceeded.  
 
3. A joint field investigation by the department and the contractor determines that the pavement condition 
parameter has been caused by defects in materials and/or workmanship. A forensic investigation, if necessary, may 
consist of pavement removal, reviewing initial project records, extensive pavement coring and/or laboratory 
analysis to determine the specific cause(s) and deterioration rates for the distress.  The selection of the party to do a 
forensic investigation will be agreed to jointly by the Department and the contractor. All costs related to the 
forensic investigation will be shared proportionately, based on cause of condition, between the contractor and the 
Department. Any corrective action will also be shared proportionately, based on cause of condition, between the 
contractor and the Department. 
 
Threshold Limits 
The condition parameters used to monitor the condition of the bituminous pavement during the warranty period 
will be surface distress features and rutting.  The threshold limit for each parameter will be determined separately.   
Threshold limits are based on a pavement segment. A segment is defined as a 160 meter length of the driving lane 
and adjacent shoulder. The length is measured along the roadway centerline. If any threshold limit is exceeded on a 
segment, the segment will be counted toward the specified segment limit. 
 
Surface Distress 
The distress types that will be used during the warranty period are defined as follows: 
 
Transverse Crack - A crack , at least 1.5 meters in length, that is oriented primarily in the transverse direction 
versus the longitudinal direction.  It can be either straight or irregular in direction.   
 
Longitudinal Crack - A crack that extends primarily parallel to the pavement centerline and is at least 1.5 meters in 
length. It can exist anywhere in the driving lane; ie: at the pavement centerline joint, wheel path, center of lane, or 
lane/shoulder joint.   
 
Delamination -  A physical separation of the new pavement surface from the previous pavement surface.  
Delamination will be visually present as shoving, or the loss of the new surface course. Surface potholes, 
regardless of depth, will also be classified as delamination, if the condition was derived from delamination of the 
new surface course. 
 
Raveling - Surface disintegration due to the loss of course or fine aggregate material that occurs over an area or in 
longitudinal >strips=.    
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Flushing - Excess asphalt binder that occurs on the pavement surface that creates a shiny, reflective condition that 
becomes tacky to the touch at higher temperatures.    
 
The following list indicates the  threshold limit for each distress type that may exist at the end of the three year 
warranty period.  The threshold limits apply to each segment. An area percentage should be calculated based on 
the total area of a segment.    
 

Distress Type    Threshold Limit 
Transverse Cracking     2 per segment     ** 
Longitudinal Cracking    25% - segment length   ** 
Delamination     25% - segment length 
Raveling     20% - segment area   
Flushing      5% - segment area  

 
** A crack in the new surface will be excluded if it is determined to be >reflective=. 
 
Rutting 
The pavement surface will be inspected for rutting on all driving lanes through the warranty period and before the 
end of the warranty period or as solely required by the Department should it determine there are safety concerns 
that require immediate corrective action. The Department reserves the right to determine the frequency and 
intensity of individual measurements to quantify rutting for a particular 160m segment. 
 
The measurement procedure shall consist of extending a >straightedge= across the pavement surface perpendicular 
to the direction of travel.  The straightedge shall contact the surface on at least two bearing points with one located 
on either side of the rut.  The straightedge is properly located when sliding the straightedge along its axis does not 
change the location of the contact points.  Rut depth is defined as the greatest perpendicular distance from the 
bottom of the straightedge to the pavement surface. 
 
The average rut depth shall not exceed 7mm for any 160 meter segment at anytime during the project's three year 
warranty period.  Any driving lane is subject to the 7 mm limitation, whether there is rutting present in one or both 
wheel paths. 
 
 
Corrective Action - Minimum Segments: 
 

Parameter     Segment Limit Per Direction 
Surface Distress (one or more types) 

Transverse Cracking  (2) 160 meter segments 
Longitudinal Cracking  (4) 160 meter segments 
Raveling    (4) 160 meter segments 
Delamination   (2) 160 meter segments 
Flushing    (2) 160 meter segments 
Rutting    (1) 160 meter segment 

 
The segment limits apply separately to each direction of the pavement surface. For all parameters except rutting, 
the 160 meter segments do not have to be contiguous to be counted toward the segment limit. Rutting must exist 
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continually for a 160 meter segment. The starting point for the segments shall be consistent for every year that the 
pavement is monitored.  
 
Any pavement surface corrective action taken to correct deficiencies with any condition parameter shall be placed 
full-width across the driving lane, except for diamond grinding and transverse crack sealing. Only asphalt or a 
similar material shall be used for pavement patching.   
 
At the end of the warranty period the warranty bond will only be released after corrective actions, necessary to 
meet the threshold limits, have been completed. 
 
Situations Affecting Warranty. - During the warranty period, the contractor will not be held responsible for 
pavement distresses that are caused by factors not related to materials and workmanship. These include, but are not 
limited to: chemical and fuel spills, vehicle fires, snow plows, other Department maintenance activities, and testing 
such as coring.  Other factors considered to be  beyond the control of the contractor which may contribute to 
pavement distress will be considered by the Engineer on a case by case basis upon receipt of a written request from 
the contractor. 
 
8.0  Corrective Actions (Suggested).  
The following corrective actions are suggested for various warranty items.  The contractor may use these 
recommended methods or propose an alternate method for Department approval. 
 
Warranty Item       Recommended Action 
Transverse Crack       Cut & Seal 
Longitudinal Crack       Cut & Seal 
Rutting        Microsurface 
Delamination       Mill & Resurface 
Raveling        Mill & Resurface 
Flushing        Mill & Resurface 
 
9.0  Measurement and Payment. 
All contractor costs associated with the performance of this special provision, including but not limited to, 
maintaining traffic, corrective treatments with associated work, materials, and engineering will not be paid for 
separately. All costs associated with providing the required warranty bond, documentation and conflict resolution 
team members will be considered as included in the items of work covered by the warranty as detailed in Section 
3.0 of this special provision.  In addition, the contractor shall make all measurements involving the determination 
of final quantities for the items of work covered by the warranty and payments subject to verification by the 
Michigan Department of Transportation. 
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 MICHIGAN DEPARTMENT OF TRANSPORTATION 
 
 INITIAL ACCEPTANCE  
 FOR 
 PAVEMENT  WARRANTY 

 
 
 
CONTRACT ID:                                                                                                                                       
 
CONTRACT SECTION:                                                           JOB NUMBER:                                      
 
SURETY NAME:                                                                                                                                      
 
SURETY ADDRESS:                                                                                                                               
 
CONTRACTOR NAME:                                                                                                                           
 
CONTRACTOR ADDRESS:                                                                                                                    

 
 
IDENTIFY EACH JOB NUMBER, LOCATION AND WORK SEPARATELY 
 

JOB 
NUMBER 

 
ROUTE 
NUMBER 

 
CONTROL 
SECTION 

 
 
 WORK TYPE 

 
DATE 

ACCEPTED 

 
 
PROJECT ENGINEER 
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 INITIAL ACCEPTANCE OF WARRANTY WORK APPROVAL 
 
CONTRACTOR=S SIGNATURE:                                                                                                            
ENGINEER=S SIGNATURE:                                                                                                                   
ACCEPTANCE DATE:                                                       
 

cc:  Surety Company, Financial Services - Payments 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 



 
 
 

 
 
 
74062-47172A 

 
 
 
 
 
 
 
 
 
 

Concrete Warranty Information 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

 
 
 
74062-47172A 

 
 

MICHIGAN 
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SPECIAL PROVISION  

FOR 
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1.0  General.   
This special provision describes a materials and workmanship warranty.  This warranty applies to the concrete 
whitetopping from Goetze Road to the west village limits of Port Sanilac. 
 
The pavement surface, as addressed by this special provision, includes the concrete driving lanes and concrete 
shoulders. 
 
The warranty documents shall include the warranty form, initial acceptance form, warranty bond form along 
with this special provision.  
 
This Special Provision shall not be construed as extending or otherwise affecting the claim process and statute of 
limitation applicable to the contract. 
 
This Special Provision references the 1996 Standard Specifications for Construction.  
 
2.0  Warranty Bond. 
Warranty Bond. - The security, furnished by the contractor and the contractor=s surety, 
guarantees that the concrete pavement installed under the contract will be free of defects in materials and/or 
workmanship during the specified warranty period. 
 
The warranty bond shall be a single term three (3) year warranty bond with an effective starting date of the 
Acceptance Date of Construction.  
 
The contractor shall furnish a warranty bond for a period of three (3) years per above conditions in an amount 
equal to 25 percent of the contract value of the items listed below. The warranty period shall be three (3) years. 
 
Pay Item          Pay Unit 
Concrete Furnishing       cubic meter 
Fiber Concrete Furnishing       cubic meter 
Concrete Whitetopping -  Placing,Finishing, and Curing  square meter 
Concrete Whitetopping -  Misc, Placing, Finishing, and Curing square meter 

Concrete Whitetopping -  Shoulder, Placing, Finishing, and Curing square meter 
Joint, Contraction, C3p - Modified     meter 
Joint, Expansion, E3 - Modified      meter 
Joint, External Longitudinal Edge of Pavement, Modified  meter 
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3.0  Rights and Responsibilities of the Department. 
The Department: 

a.  is responsible for monitoring the pavement, defined above in Section 1.0 during the warranty period and 
will provide the contractor copies of all written reports of the observed condition as it relates to the warranty 
requirements. 
b. is responsible for notifying the contractor, in writing, of any required corrective action as specified by the 
warranty. 
c.  reserves the right to approve the date(s) requested by the contractor to perform corrective action as 
specified by the warranty. 
d. reserves the right to approve all materials and methods used in the corrective action as specified by the 
warranty. 
e.  reserves the right to determine if corrective action  performed by the contractor meets Department 
specifications. 
f.  reserves the right to perform, or have performed, routine maintenance during the warranty period. Any 
such routine maintenance will not relieve the contractor from meeting the warranty requirements of this 
Special Provision. 
g.  reserves the right, if the contractor is unable, to make immediate emergency repairs to the pavement  to 
prevent an unsafe road condition as determined by the Department.  The department will attempt to notify 
the contractor that action is required to address an unsafe condition.  However, should the contractor be 
unable to comply with this requirement, to the Department=s satisfaction and within the time frame required 
by the Department, the Department will perform,  or have performed any emergency repairs deemed 
necessary. Any such emergency repairs undertaken will not relieve the contractor from meeting the warranty 
requirements of this Special Provision. Any costs associated with the emergency repairs will be paid  by the 
contractor if it is determined the cause was from defective materials and/or workmanship. 
h.  shall document the condition of the pavement prior to emergency repairs. 
i.   is responsible for notifying the contractor, in writing, of any required joint field investigation that may 
result in corrective action. 

 
4.0  Responsibilities of the Contractor. 
The Contractor: 

a. shall unconditionally warrant to the Department that the pavement shall be free of defects in materials and 
workmanship, as defined by the warranty requirements as set forth in this special provision, for the specified 
warranty period. This warranty and the Warranty Bond, shall be on forms furnished by the Department.  
These completed forms shall be submitted to the Department prior to award of contract. 
b.  is responsible for performing all corrective action; including but not limited to traffic control and 
restoring all associated pavement features, such as pavement marking, shoulders, and adjacent lanes, at no 
additional cost to the Department.   c. is responsible for replacing all temporary repairs, with Department 
approved materials and methods, resulting from the pavement being in noncompliance with the warranty 
requirements.   
d.  shall notify the Department and shall submit a written course of action proposing appropriate corrective 
measures for five (5) calender days prior to commencement of any corrective action, unless this work 
requires immediate emergency repairs as determined by the Department. 
e.  shall maintain traffic, for corrective action, as approved by the Department. 
f.  shall complete all corrective action in a neat and uniform manner and shall meet the requirements 
specified in the contract. 
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g.  is required to supply to the Department original documentation pursuant to subsection 107.10 of the 1996 
Standard Specifications for Construction that all insurance required by the contract is in effect during the 
period(s) that any warranty work is being performed.  
h.  shall furnish to the Department, in addition to the regular performance and lien bond for the contract, 
supplemental performance and lien bonds covering any corrective action being performed.  These 
supplemental bonds shall be furnished to the Engineer, using Department approved forms, prior to beginning 
any corrective action in the amount required by the Department to cover said corrective action and be in all 
respects satisfactory and acceptable to the Department. 
i.  shall make repairs to the pavement prior to conclusion of the warranty period or within such other time 
frame as agreed to by the Department and the contractor after receiving notification from the Department 
that required corrective action is necessary, unless the Department notifies the contractor that immediate 
emergency repairs are necessary to prevent an unsafe road condition, in which event the contractor shall 
make said emergency repairs within a time frame required by the Department. 
j.  is responsible for all costs of all emergency repairs to the pavement deemed necessary by the Department 
to prevent an unsafe road condition. 
k.  shall be liable during the warranty period in the same manner as  the contractor is currently liable for  
construction related activities with the Department pursuant to the Department=s 1996 Standard 
Specifications for Construction, including but not limited to subsections 103.06, 107.10 and 107.11 of said 
Standard Specifications. This liability shall arise and continue only during the period when the contractor is 
performing corrective action  associated with the warranty. This liability is in addition to the contractor 
performing and/or paying for any of the required corrective action, and shall include liability for injuries 
and/or damages and any expenses resulting therefrom which are not attributable to normal wear and tear of 
traffic and weather, but which are due to defective materials, faulty workmanship, and to the operations of 
the contractor as set forth more fully in subsections 103.06, 107.10, and 107.11 of the 1996 Standard 
Specifications for Construction.  

 
5.0  Initial Acceptance.  
Acceptance Date of Construction. - The date when the pavement surfaces described in Section 1.0 are 
completely constructed, accepted for traffic, and  determined by the Department to be in compliance with  the 
contract plans and specifications.  This date will constitute initial acceptance and will be the start date for the 
warranty period.  Generally, that portion of the proposed full-width or part-width roadway that fulfills the 
Accepted For Traffic criteria per Section 107.21 will qualify on this start date.  Initial acceptance may occur on 
different dates for different parts of the pavement depending on varying acceptance for traffic dates or stage 
construction sequences as applicable to the maintaining traffic requirements for this contract. 
 
For projects staged with future open to traffic dates on adjacent projects that are not a part of this contract, the 
acceptance date of construction will be the date that the pavement surfaces described in Section 1.0 are available 
for traffic as determined by the Engineer. 
 
At  the completion of each portion of the roadway qualifying for acceptance for traffic, the Department and 
contractor shall review the completed portion for compliance with the contract plans and specifications.  If the 
completed portion is determined by the Department to be in noncompliance, then the contractor shall repair and 
make good, at his own expense, any and all defects in materials or workmanship.  When the completed portion is 
determined by the Department to be in compliance, the Department and the contractor shall document and 
execute the initial acceptance on a form furnished by the Department.  The date on which this document is 
executed is the Acceptance Date of Construction.  The Department will send a copy of this initial acceptance 
document to the contractor=s Warranty Bond surety agent. 
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6.0  Conflict Resolution Team. 
Conflict Resolution Team (CRT). - Shall be solely responsible for resolving disputes between the Department 
and the contractor regarding any noncompliance during the warranty period.  The CRT will render a decision 
based on a majority  vote. 
 

The CRT will consist of five members: 
a.  Two-selected, provided, and compensated by the Department. 
b.  Two-selected, provided, and compensated by the contractor. 
c.  One (third party) mutually selected by the Department and the contractor.  Compensation and expenses 

for the third party member will be equally shared by the Department and the contractor.  
 
Changes in the membership of the CRT will be allowed subject to approval by the Department and the 
contractor. 
 
7.0  Warranty Requirements 
The contractor will warranty the pavement against defects in materials and/or workmanship. Two pavement 
condition parameters, surface distress and joint sealant integrity, will be monitored by the department to 
determine whether warranty action may be required.  
 
Corrective action will be required when all three criteria listed below are met. 
 
1. The specified threshold limit for a condition parameter is exceeded.  
 
2. The specified number of slabs are exceeded (surface distress only).  
 
3. A joint field investigation by the department and the contractor determines that the pavement condition 
parameter has been caused by defects in materials and/or workmanship. A forensic investigation, if necessary, 
may consist of pavement removal, reviewing initial project records, extensive pavement coring and/or laboratory 
analysis to determine the specific cause(s) and deterioration rates for the distress.  The selection of the party to 
do a forensic investigation will be agreed to jointly by the Department and the contractor. All costs related to the 
forensic investigation will be shared proportionately, based on cause of condition, between the contractor and the 
Department. Any corrective action will also be shared proportionately, based on cause of condition, between the 
contractor and the Department. 
 
Threshold Limits and Number of Slabs  
a. Surface Distress. - Surface distresses to be measured  are spalling and cracking.  Threshold limits are based 
on a pavement slab. A slab is defined as the area of the concrete pavement that includes  the concrete driving 
lane and adjacent concrete shoulder between two successive transverse joints (approximately 3 meters). 
 
Spalling -  Spalling is defined as cracking, breaking, chipping, or fraying along the slab   edge.   
 
The threshold limit for spalling is 0.3m/edge, transversely, and 0.1m/edge, longitudinally.  Non-contiguous areas 
along an edge will be totaled against the threshold limit. 
 
Cracking - Cracking is defined as a fissure or discontinuity in the slab surface not necessarily extending the 

entire thickness of the slab.  Cracking may consist of single or multiple cracks originating and 
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ending at a slab edge, or `map- cracking' which forms interconnecting pieces with random 
orientation.`Map- cracking' is readily visible if the surface is drying after wetting, without free 
water being present.  Surface scaling or spalling (non-contiguous with a joint) will be considered 
as map-cracking in determining threshold limits. Scaling is defined as deterioration of the slab 
surface between 3 mm and 13 mm in depth. Surface spalling is similar deterioration that exceeds 
13 mm in depth. 

 
The threshold limit for cracking per slab is any one of the following three criteria: 
 
(1) The slab is visibly broken into two or more pieces, with the smaller piece exceeding 0.2 square meters.  
(2) No map cracking is present during the warranty period. 
(3) Scaling or spalling, when combined, must be less than 0.2 square meters, including all non-contiguous areas. 
 
A maximum limit of fifty slabs, exceeding any of the distress threshold values,  will be allowed. The slab limit is 
applies separately to each direction of the pavement surface. The slabs do not have to be contiguous to be 
included in the limit. 
 
b.  Joint Sealant Integrity. - Failure of sealant integrity is defined as a loss of sealant integrity caused by 
adhesive failure (debonding) and/or cohesive failure (material splitting), or a completely missing seal.   The 
threshold limit for joint sealant  integrity is based on the percent of sealant failure. 
 

Year   Percentage 
  1        5.0 
  3        7.5 
   

Any pavement surface corrective action taken to correct deficiencies with either condition parameter shall be 
placed full-width across the driving lane, except for diamond grinding, joint resealing (hot-poured only), and 
spall repair. Only concrete or a similar material shall be used for pavement patching.  Asphalt patching may be 
used only as a temporary repair until a permanent material repair is made.  Joint resealing must utilize the same 
material already present in the joint. 
 
At the end of the warranty period the warranty bond will only be released after corrective actions have been 
completed. 
 
Situations Affecting Warranty. - During the warranty period, the contractor will not be held responsible for 
pavement distresses that are caused by factors not related to materials and workmanship. These include, but are 
not limited to: chemical and fuel spills, vehicle fires, snow plows, other Department maintenance activities, and 
testing such as coring.  Other factors considered to be  beyond the control of the contractor which may contribute 
to pavement distress will be considered by the Engineer on a case by case basis upon receipt of a written request 
from the contractor. 
 
8.0  Corrective Actions (Suggested).  
The following corrective actions are suggested for various warranty items.  The contractor may use these 
recommended methods or propose an alternate method for Department approval. 
 
Warranty Item   Severity   Recommended Action 
Transverse Cracks      One per slab  Seal with Hot Poured Rubber   
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Transverse Cracks   > One per slab  Remove & Replace Slab 
Longitudinal Cracks *  Two or less per slab  Seal With Hot Poured Rubber 
Longitudinal Cracks *   > Two per slab  Remove & Replace Slab 
Joint Sealant Integrity  All cases   Remove and replace seal     
     material 
Spalling and Scaling  All cases   Surface Repair 
Map Cracking   <1/3 depth of slab  Surface Seal 
Map Cracking   >1/3 depth of slab  Remove & Replace Slab 

 
*Corrective action for longitudinal cracks is dependent on cause; i.e., late sawing or structural as applied to the pavement section 
support mechanism.  Removal and replacement is dependent on a cost analysis and the service life of an alternate repair. 
 
Note: All full depth cracks will require replacement of the driving lane, shoulder or both depending on crack location.  
 
 
9.0  Measurement and Payment. 
All contractor costs associated with the performance of this special provision, including but not limited to, 
maintaining traffic, corrective treatments with associated work, materials, and engineering will not be paid for 
separately. All costs associated with providing the required warranty bond, documentation and conflict 
resolution team members will be considered as included in the items of work covered by the warranty as detailed 
in Section 3.0 of this special provision.  In addition, the contractor shall make all measurements involving the 
determination of final quantities for the items of work covered by the warranty and payments subject to 
verification by the Michigan Department of Transportation. 
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 MICHIGAN DEPARTMENT OF TRANSPORTATION 
 
 INITIAL ACCEPTANCE  
 FOR 
 PAVEMENT  WARRANTY 
 
 
CONTRACT ID:                                                                                                                                     
 
CONTRACT SECTION:                                                   JOB NUMBER:                                          
 
SURETY NAME:                                                                                                                                    
 
SURETY ADDRESS:                                                                                                                               
CONTRACTOR NAME:                                                                                                                         
 
CONTRACTOR ADDRESS:                                                                                                                  
 

 
 
IDENTIFY EACH JOB NUMBER, LOCATION AND WORK SEPARATELY 
 

JOB 
NUMBER 

 
ROUTE 
NUMBER 

 
CONTROL 
SECTION 

 
 
 WORK TYPE 

 
DATE 

ACCEPTED 

 
 
PROJECT ENGINEER 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
 INITIAL ACCEPTANCE OF WARRANTY WORK APPROVAL 
 
CONTRACTOR=S SIGNATURE:                                                                                                             
ENGINEER=S SIGNATURE:                                                                                                                  
ACCEPTANCE DATE:                                                       
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cc:  Surety Company, Financial Services - Payments 
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Michigan Department of Transportation 
 
 WARRANTY 
 FOR 
                                                      
 (TYPE OF WORK) 
 
 

THIS WARRANTY, made by                                                                                       
     (CONTRACTOR) 
 
of                                                                                           hereinafter called AWARRANTOR@,  

(ADDRESS) 
 
in favor of the MICHIGAN DEPARTMENT OF TRANSPORTATION, hereinafter called ADEPARTMENT@: 
 
 WITNESSETH: 
RECITAL: 
 
Under the provision of Contract ID                                 , pertaining in part to       (type of work)            work  
entered into by the WARRANTOR and the DEPARTMENT.  The WARRANTOR is required to furnish the 
DEPARTMENT a written warranty for the   (type of work)         warranting against defect as stated in the said 
contract for a period(s) of                  years from the date(s) of the Acceptance Date of Construction by the 
DEPARTMENT, of the WARRANTOR=S work under said contract. 
 
NOW, THEREFORE, in consideration of the foregoing, the WARRANTOR hereby agrees and warrants  that 
in  every case  in which  any defect,  as described  in Contract ID                                 , occurs within said      
year period(s), the WARRANTOR forthwith upon receipt of written notice of such defect, repair said defective 
area. 
 
It is expressly understood and agreed that the warranty and obligations herein set forth are made and undertaken 
by the WARRANTOR for the benefit of the DEPARTMENT. 
 
IN WITNESS  WHEREOF,  the WARRANTOR  have set  his/her hands  as of the 
 
             date of                             , 19      . 

                                                                 
(Contractor) 

 
  By:                                                                  

 
 

Title:                                                                    
 MICHIGAN     Item #  
 DEPARTMENT OF TRANSPORTATION  
 BUREAU OF HIGHWAYS 
 WARRANTY BOND 
 
 Bond Number ______________________ 
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KNOWN ALL MEN BY THESE PRESENTS: 
 
That we, Contractor Name   (hereinafter called the APrincipal@), and 
____________________________________________________, a corporation duly organized under the laws of the 
State of _________________________ and duly licensed to transact business in the State of Michigan  (hereinafter 
called ASurety@), are held and firmly bound unto the Michigan Department of Transportation (hereinafter called the 
AObligee@), in the sum of                              Dollars , for the payment of which sum well and truly to be made, we, the 
said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns , jointly 
and severally, firmly by these presents. 
 
WHEREAS, the said Principal has heretofore entered into a contract with the Michigan Department of Transportation 
dated ____________________________ under Contract ID                            and;  
 
WHEREAS, the said Principal is required to guarantee the    Type of Bonds    installed under said contract, against 
defects in materials or workmanship which may develop during the  period(s) of   # of years   years beginning the 
date(s) of the Acceptance Date of Construction by the Obligee. 
 
In no event shall losses paid under this bond aggregate more than the amount of the bond. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if said Principal shall faithfully 
carry out and perform the said guarantee, and shall, on due notice, repair and make good at its own expense any and all 
defects in materials or workmanship in the said work which may develop during the period specified above or shall 
pay over, make good and reimburse to the said Obligee all loss and damage which said Obligee may sustain by reason 
of failure or default of said Principal so to do, then this obligation shall be null and void; otherwise shall remain in full 
force and effect. 
 
PROVIDED HOWEVER, that in the event of any default on the part of said Principal, a written statement of the 
particular facts showing such default and the date thereof shall be delivered to the Surety by registered mail, promptly 
in any event within ten (10) days after the Obligee or his representative shall learn of such default and that no claim, 
suit or action by reason of any default of the Principal shall be brought hereunder after the expiration of thirty (30) 
days from the end of the warranty period as herein set forth. 
 
Signed this                day of                                            ,             . 
 

Contractor  Contractor Name 

a  Corporation      
By  

 
 

Surety  
 

 
By 

        Attorney-In-Fact  
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 MICHIGAN 
 DEPARTMENT OF TRANSPORTATION 
  
 SPECIAL PROVISION 
 FOR 
 CONTRACTOR QUALITY CONTROL (CQC) FOR 
 PAVEMENT WARRANTY 
 
C&T:KJH 1 of 3 12-15-98 
 C&T:APPR:JTL:MF 12-15-98 
 
1. Introduction 

 
Except as modified herein, this work shall be in accordance with the 1996 Standard Specifications for 
Construction, Special Provisions, Supplemental Specifications and other documents referenced in this 
special provision. The Contractor is responsible for quality control and shall establish and maintain an 
effective quality control system in compliance with current Department procedures contained in, but not 
limited to, the Michigan Construction Manual and the MDOT Quality Assurance Procedures Manual.  
The quality control system shall detail  plans, procedures, and organization necessary to produce an end 
product that complies with the contract requirements.  The system shall cover all warranty related 
construction operations under the control of the Contractor both on-site and off-site.   

 
2. Contractor Quality Control Plan 
 

Contractor Quality Control (CQC) shall be the means by which the Contractor ensures that the warranty 
related construction, including that done by subcontractors, fabricators, and suppliers, complies with the 
requirements of the contract. This applies only to those warrantied items within this contract.  The controls 
shall be adequate to cover all construction operations, including both on-site and off-site, and will be keyed 
to the proposed construction sequence.   
 

The Engineer shall be allowed access to all work in progress and all phases of the ongoing CQC plan for 
the purpose of Assurance review and testing.  Assurance reviews and testing will be used for the purpose 
of making independent checks on the reliability of the Contractor=s testing and acceptance procedures in 
accordance with the CQC plan and not for determining the quality and acceptability of the materials and 
workmanship directly. 

 
The CQC plan shall include, as a minimum, the following to cover on-site and off-site aspects of all 
construction operations under the control of the Contractor.  
 
 
 
 
1. CQC System Manager (CQCSM).-The CQC plan shall identify one person as the CQCSM who shall 

be the sole contact with MDOT regarding quality control.  The CQCSM shall be responsible for quality 
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control on all construction phases of the project.  The CQCSM must be on site during the active portion 
of the contract involving the warranty related items. 

       
2. Construction & Warranty.-The Construction and Warranty portion of the CQC plan shall contain a 

listing of the procedures and records to be used to properly inspect and test the project in accordance with 
the contract.  The construction portion of the CQC plan shall include, as a minimum, the following: 

   
A) A list of work items covered by the warranty to be tested. 

 
B) A list of standard test procedures (ASTM, AASHTO or MDOT).  

 
C) Frequency of test. 

 
D) Quantity represented by test and location of item on the project. 

 
E) Method used to document that items have been tested and/or constructed to conform to project 

plans and specifications. 
 

F) Procedure for handling any detected noncompliance with the CQC requirement. 
 

G) Time frame for distribution of test results and project documentation. 
 

H) Name and address of the testing facility(s) to be used.   
3. Approval of CQC Plan.-Acceptance of the Contractor's CQC plan is required prior to start of the work 

items covered by the warranty.  The Department will have five work days to review the Contractor's 
CQC Plan to determine acceptability.  The start of the construction of the items of work covered by the 
warranty will not be allowed until the CQC Plan is accepted in writing by the Engineer. Delays due to the 
Contractor's inability to submit an acceptable CQC Plan shall not be a basis for an extension of time 
without liquidated damages.   

 
4. Changing the CQC Plan.- If the Department determines after final approval of the CQC plan that the 

Contractor's performance on the project is unsatisfactory, the Department reserves the right to require the 
Contractor to make changes in its CQC plan at no additional cost to the department.   The Contractor 
may be required to suspend all work operations until the plan is changed and approved. 

 
After final approval of the CQC plan, the Contractor can not change the plan without prior written 
approval of the Engineer.  Any requested changes must be done in writing. 

 
5. Measurement and Payment 
 

Contractor Quality Control, as specified in this Special Provision, will be  included in the cost of the 
project.  
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 WARRANTY 
 FOR 
                                                      
 (TYPE OF WORK) 
 
 

THIS WARRANTY, made by                                                                                       
     (CONTRACTOR) 
 
of                                                                                           hereinafter called 
AWARRANTOR@,  

(ADDRESS) 
 
in favor of the MICHIGAN DEPARTMENT OF TRANSPORTATION, hereinafter called 
ADEPARTMENT@: 
 
 WITNESSETH: 
RECITAL: 
 
Under the provision of Contract ID                                 , pertaining in part to       (type of 
work)            work  entered into by the WARRANTOR and the DEPARTMENT.  The 
WARRANTOR is required to furnish the DEPARTMENT a written warranty for the   (type 
of work)         warranting against defect as stated in the said contract for a period(s) of          
years from the date(s) of the Acceptance Date of Construction by the DEPARTMENT, of the 
WARRANTOR=S work under said contract. 
 
NOW, THEREFORE, in consideration of the foregoing, the WARRANTOR hereby agrees 
and warrants  that in  every case  in which  any defect,  as described  in Contract ID          
, occurs within said               year period(s), the WARRANTOR forthwith upon receipt of 
written notice of such defect, repair said defective area. 
 
It is expressly understood and agreed that the warranty and obligations herein set forth are 
made and undertaken by the WARRANTOR for the benefit of the DEPARTMENT. 
 
IN WITNESS  WHEREOF,  the WARRANTOR  have set  his/her hands  as of the 
 
             date of                             , 19      . 
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(Contractor) 
 

  By:                                                                  
  Title:                                                                  
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION  

BUREAU OF HIGHWAYS 
WARRANTY BOND 

 
Bond Number ______________________ 

 
KNOWN ALL MEN BY THESE PRESENTS: 

 
That we, Contractor Name   (hereinafter called the APrincipal@), and 

____________________________________________________, a corporation duly organized under the laws 
of the State of _________________________ and duly licensed to transact business in the State of Michigan  

(hereinafter called ASurety@), are held and firmly bound unto the Michigan Department of Transportation 
(hereinafter called the AObligee@), in the sum of                              Dollars , for the payment of which sum well 

and truly to be made, we, the said Principal and the said Surety, bind ourselves, our heirs, executors, 
administrators, successors and assigns , jointly and severally, firmly by these presents. 

 
WHEREAS, the said Principal has heretofore entered into a contract with the Michigan Department of 

Transportation dated ____________________________ under Contract ID                            and;  
 

WHEREAS, the said Principal is required to guarantee the    Type of Bonds    installed under said contract, 
against defects in materials or workmanship which may develop during the  period(s) of   # of years   years 

beginning the date(s) of the Acceptance Date of Construction by the Obligee. 
 

In no event shall losses paid under this bond aggregate more than the amount of the bond. 
 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if said Principal shall 
faithfully carry out and perform the said guarantee, and shall, on due notice, repair and make good at its own 

expense any and all defects in materials or workmanship in the said work which may develop during the 
period specified above or shall pay over, make good and reimburse to the said Obligee all loss and damage 

which said Obligee may sustain by reason of failure or default of said Principal so to do, then this obligation 
shall be null and void; otherwise shall remain in full force and effect. 

 
PROVIDED HOWEVER, that in the event of any default on the part of said Principal, a written statement of 

the particular facts showing such default and the date thereof shall be delivered to the Surety by registered 
mail, promptly in any event within ten (10) days after the Obligee or his representative shall learn of such 

default and that no claim, suit or action by reason of any default of the Principal shall be brought hereunder 
after the expiration of thirty (30) days from the end of the warranty period as herein set forth. 

 
Signed this                day of                                            ,             . 
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Contractor Contractor Name 

a  Corporation 
By  

 
Surety  

 
 

By 

Attorney-In-Fact 
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MICHIGAN
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR

DOCUMENTATION OF CONCRETE CONSTRUCTION ITEMS

C&T:JTL 1 of 2 07-23-01
C&T:APPR:SB:DS:08-01-01

a. Description.-This special provision outlines the documentation that will be required
from the Contractor to fulfill the contract requirements.  This documentation is in addition
to the requirements for the Contractor’s Quality Control plan outlined within this proposal.

b. Materials.-None.

c. Documentation.-

1. The Contractor will be responsible for keeping a project log that defines each
location, where construction relating to the warranted concrete pay items were
constructed on the project, in descriptive commentary and/or standard stationing.
A copy of the log is to be turned over to the Engineer.  The general content and
format of the project log must be acceptable to the Engineer prior to initial
acceptance of the work.

2. In addition, the contractor shall provide the Engineer a daily report that includes
the following information:

• Control Section, Project Number, County, Route, Resident Engineer.
• Date, Air Temperature, Weather (a.m., p.m.).
• Beginning and Ending Stations for the Day.
• Length (m), Width, (m), Area (m2), cubic meters of Concrete Placed (this

quantity shall also be broken down into its separate contract pay items with
code numbers)

• Any unique or different situations on the project.
• Contractor’s signature.
• Fully completed Concrete Proportioning Plant Report (form 1174M) or its

equivalent submitted at least once per day and with every change of mix
design.

• Fully completed Inspector’s Report of Concrete Placed (form 1174A-M) or its
equivalent submitted at least once per day and with every change of mix
design.
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• Fully completed Report of Modulus of Rupture (form 1160A) or its equivalent
submitted for all beams required to document open to traffic strengths.

d. Prepaving On-Site Meeting.-A prepaving meeting between the Contractor and the
Engineer will be held prior to beginning work.  The agenda for this meeting will include:

1. Review of the Contractor’s detailed work schedule.
2. Review of the CQC plan.
3. Review of the Contractor’s Daily Report and associated documentation and

submittal to project office.

e. Traffic Control.-Traffic control shall be in accordance with the specifications and
special provisions in this contract.

f. Measurement and Payment.-There will be no payment for documentation.  It is
considered to be included in other items of contract work.
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Typical Cross-Sections 
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